
ADDENDUM 3 
RFP 148 Chicago Street Corridor Plan for the City of Joliet 

 
 
Q1: Requesting clarification for the “Deliverables” section on page 6 of the RFP: “The consultant should 
provide a minimum of two interim deliverables and two final deliverables for City staff, CMAP, and the 
advisory group to review and provide feedback.” – does this mean two copies of the interim deliverable 
and 2 copies of the final deliverable, or does it mean there will be a total of four separate deliverables at 
different dates? 
 
A1: We expect consultants to provide a minimum of one interim deliverable and one final deliverable for 
each component, i.e. one interim and one final deliverable for Component 1 and one interim and one final 
deliverable for Component 2. 
 
Interim deliverable for Component 1: 

 Right-of-way analysis documenting current physical condition, challenges, and 
opportunities for the entire Chicago Street corridor. (Task 1)  

 Preliminary analysis of intersections identified in task 2 including vehicular, bicycle, 
pedestrian, and transit challenges. (Task 2) 

 Preliminary concepts for right-of-way design and streetscape improvements for 
reconnected Chicago Street. (Task 3) 

 
Interim deliverable Component 2: 

 Preliminary concepts for the redevelopment of Van Buren Plaza/Central Square (the existing 
plaza and its expansion onto the adjacent Will County State’s Attorney’s Office property). 
This should be accompanied by preliminary analysis documenting current physical condition, 
challenges, and opportunities for redevelopment of the Van Buren Plaza/Central Square. 
(Task 5)   

 
Final deliverable for Component 1: 

 Recommendations for Task 1 should be accompanied by the following: 
o Street section diagrams for the proposed design variations.  
o A detailed streetscape plan illustrating all proposed improvements for the block of 

Chicago Street between Route 30 (Cass Street) and Webster Street.  

o Order of magnitude costs for proposed improvements. 

 Recommendations for Task 2 should be accompanied by the following: 
o Detailed diagrams (short of actual engineering drawings) of improvements 

proposed for two intersections: (1) Chicago Street and Route 30 (Cass Street) and 
(2) Chicago Street and Webster Street. 

o Bird’s eye conceptual rendering illustrating improvements proposed for two 
intersections: (1) Chicago Street and Route 30 (Cass Street) and (2) Chicago 
Street and Webster Street. 

o Order of magnitude costs for proposed improvements. 

 Recommendations for Task 3 should be accompanied by the following: 
o A detailed plan view and street section diagram illustrating recommended 

improvements to the proposed re-opened block. 
o A conceptual street-level rendering, contrasting current conditions with 

improvements proposed for the reconnected block. 
 

 Recommendations for Task 4 should be accompanied by the following: 
o An overall plan view of all proposed changes for the entire corridor of Chicago 

Street between Washington Street and Ruby Street, including the proposed re-
opened block between Jefferson Street and Washington Street, as well as the 
redeveloped Van Buren Plaza/Central Square (Task 5).  

 
Final deliverable for Component 2: 

 Recommendations for Task 5 should be accompanied by the following:  
o A conceptual design for a redeveloped Van Buren Plaza/Central Square, using 



detailed plan view and cross-section diagrams (short of actual engineering drawings) 
and a bird’s-eye conceptual rendering of potential improvements. 

o Opinion of Probable Costs (OPC) for proposed improvements.   
 
 
Q2: Further to this point, also on page 6, it states “The final memo should include recommendations for 
each of Tasks 1, 2, 3, 4, and 5 described in the project description”….is the ‘final memo’ the equivalent 
for the final deliverable? 
 
A2: Yes. 
 


